STATE OF CALI FORNI A BI' D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENI NG DATE 07/ 10/ 03 I N SAN BERNARDI NO COUNTY I N 07/ 14/ 03
CONTRACT NUMBER 08- 370204 HESPERI A FROM 0.8 KM SOUTH TO 0. 8 CONTRACT CCDE 'A '
LOCATI ON 08- SBD- 15-33.5/34. 5 KM NORTH OF MAI N STREET 124 CONTRACT | TEMS

PROPCSALS | SSUED

NUMBER OF BI DDERS 5
PROGRAM ELEMENTS

ENG NEERS EST

HE11l

OVERCRGSSI NG
RECONSTRUCT EXI STI NG FREEVAY

DI SADVANTAGED BUSI NESS ENTERPRI SE - 15. 0%
FUND TOTAL

FEDERAL AlD ACI M 015-1(217) 137
ACI M 015- 1(217) N
HP21- 6208- ( 005)

0 TOTAL NUMBER OF WORKI NG DAYS 360

8, 560, 000. 00 AMOUNT UNDER 22,171.00

PERCENT UNDER EST 0. 26

Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
8,537, 829. 00 YEAGER SKANSKA | NC 909 684-5360
00140069

P O BOX 87 FAX 909 788-2449
RI VERSI DE CA 92502- 0087

8, 607, 014. 10 BRUTOCO ENG NEERI NG AND 909 350- 3535
CONSTRUCTI ON | NC 00247770
P O BOX 429 FAX 909 350-6820
FONTANA CA 92334

8,876, 289. 20 BANSHEE CONSTRUCTI ON COVPANY 909 824-0393
I NC 00732806
1600 E STEEL ROAD FAX 909 824-8919
COLTON CA 92324

9, 111, 776. 00 Rl VERSI DE CONSTRUCTI ON  COVPANY 909 682-8308
I NC 00266222
P O BOX 1146 FAX 909 682-8350
RI VERSI DE CA 92501

9, 354, 468. 50 M C M CONSTRUCTI ON | NC 916 334-1221

P O BOX 620
NORTH HI GHLANDS CA 95660

00286430
FAX 916 334-0562



08-370204
08- SBD- 15-3
07/ 10/ 03

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

REMAI NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 2
07/ 14/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALCORN FENCE
RI VERSI DE CA

CONTRACTORS CHEM CAL
HAYWARD CA

DS
LONG BEACH CA

ERCSI ON CONTROL
CHI NO CA

HARBER COVPANI ES
SAN BERNARDI NO CA

H GHLI GHT ELECTRI C
Rl VERSI DE CA

HYDROSPROUT
ESCONDI DO CA

MODERN ALLOYS
STANTON CA

R M D
BLOOM NGTON CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR
RI ALTO CA

FENCI NG AND METAL BEAM GUARD RAI L

JO NT SEAL

STRESSI NG

SLOPE PAVI NG

BRI DGE REMOVAL

ELECTRI CAL

EROSI ON CONTRCL

SI GN STRUCTURES

REBAR

ROADSI DE SI GNS

STRI PI NG



08-370204
08- SBD- 15-3
07/ 10/ 03

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

07/ 14/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALCORN FENCE
RI VERSI DE CA

DS
LONG BEACH CA

EROCSI ON CONTRCL
CORONA CA

HYDROSPROUT
ESCONDI DO CA

MODERN ALLOYS
STANTON CA

MOORE ELECTRI C
CORONA CA

ORTI Z ASPHALT PAVI NG
COLTON CA

PENHALL COVPANY
ANAHEI M CA

SAMROD
LANCASTER CA

SUDHAKAR
RI ALTO CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

CHAI' N LI NK FENCE AND METAL BEAM GUARD RAI L (PORTI ON)

PRESTRESSI NG ( PORTI ON)

CHANNEL LI NI NG AND SLOPE PAVI NG ( PORTI ON)

ERCSI ON CONTRCL ( PORTI ON)

SI GN STRUCTURE AND CAST | N DRI LLED HOLES ( PORTI ON)

ELECTRI CAL ( PORTI ON)

ASPHALT CONCRETE PAVI NG ( PORTI ON)

DEMOLI TI ON ( PORTI ON)

M SCELLANEOUS CONCRETE ( PORTI ON)

STRI PI NG ( PORTI ON)

REBAR ( PORTI ON)



08-370204 Bl D245

08- SBD- 15-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

07/ 10/ 03 07/ 14/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACL BARRI ER RAI L
ONTARI O CA
ALCORN FENCE FENCI NG AND METAL BEAM GUARD RAI L
Rl VERSI DE CA
DS PRESTRESSI NG
LONG BEACH CA
ERCSI ON COVPANY SHOTCRETE
CHI NO CA
HARBER COVPANI ES DEMOLI TI ON
SAN BERNARDI NO CA
HYDROSPROUT ERCSI ON CONTRCL
ESCONDI DO CA
J F L ELECTRIC ELECTRI CAL
LOS ANGELES CA
LANDMARK SI TE ASPHALT CONCRETE PAVI NG AND M SCELLANECQUS CONCRETE
PERRI S CA
MODERN ALLOYS SI GN STRUCTURE
STANTON CA
STANDARD ENG NEERI NG M NOR STRUCTURE
BREA CA
STATEW DE SAFETY AND SI GNS ROADSI DE SI GNS
NI POMO CA

CONTI NUED ON NEXT PAGE



08-370204 Bl D245

08- SBD- 15-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

07/ 10/ 03 07/ 14/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 SUDHAKAR COVPANY
RI ALTO CA

UNI TED STEEL
RANCHO CORDOVA CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

REBAR

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 A C DI KE COVPANY
LI NCOLN CA

A C DI KE COVPANY
LI NCOLN CA

ALCORN FENCE
RI VERSI DE CA

C T M CONSTRUCTI ON I NC
RANCHO CORDOVA CA

DYW DAG SYSTEMS | NTERNATI ONAL
LONG BEACH CA

HARBER COVPANI ES
SAN BERNARDI NO CA

HI GHLI GHT ELECTRI C
RI VERSI DE CA

HYDROSPROUT
ESCONDI DO CA
CONTI NUED ON NEXT PAGE

M SCELLANEQUS ASPHALT CONCRETE

PLACE ASPHALT CONCRETE DI KE

FENCE AND METAL BEAM GUARD RAI L

BRI DGE BARRI ER ( PORTI ON)

PRESTRESSI NG

BRI DGE REMOVAL ( PORTI ON)

ELECTRI CAL AND LI GHTI NG

ERCSI ON CONTRCL



08-370204 Bl D245
08- SBD- 15-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
07/ 10/ 03 07/ 14/ 03
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 MATI CH CORPORATI ON ASPHALT CONCRETE PAVI NG ( PORTI ON)
SAN BERNARDI NO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA S| GNS
NI POMO CA
SUDHAKAR COVPANY STRI PI NG
RI ALTO CA
UNI TED STEEL PLACERS REI NFORCEMENT
RANCHO CORDOVA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ALCORN FENCE FENCI NG AND METAL BEAM GUARD RAI L

CONTI NUED

RI VERSI DE CA

DS
LONG BEACH CA

ERGCSI ON CONTROL COVPANY
CHI NO CA

HARBER COVPANI ES
SAN BERNARDI NO CA

HI GHLI GHT ELECTRI C
RI VERSI DE CA

HYDROSPROUT
ESCONDI DO CA
ON NEXT PAGE

PRESTRESSI NG

CHANNEL LI NI NG

BRI DGE REMOVAL

ELECTRI CAL

HYDRO SEEDI NG



08-370204
08- SBD- 15-3
07/ 10/ 03

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 7

07/ 14/ 03
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ORTI Z ASPHALT PAVI NG
COLTON CA

REG ONAL STEEL
CLAREMONT CA

SRD
YORBA LI NDA CA

SAVRCD
LANCASTER CA

S| ERRA NEVADA STEEL
SAN FERNANDO CA

SUDHAKAR
RI ALTO CA

ASPHALT PAVI NG

REBAR

UNDERGROUND

CURB AND GUTTERS

SI GN STRUCTURES

STRI PI NG



08-370204 Bl D245

08- SBD- 15- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
07/ 10/ 03 07/ 14/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT

1 070012 PROGRESS SCHEDULE (CRI TI CAL PATH METHOD) LS LUMP SUM 15, 000. 00* 15, 000. 00

2 070018 TI ME- RELATED OVERHEAD VDAY 360 2, 000. 00 720, 000. 00

3 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 5, 000. 00* 5, 000. 00

PREVENTI ON PLAN

4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 75, 000. 00* 75, 000. 00

5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 45, 000. 00* 45, 000. 00

6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 158, 000. 00* 158, 000. 00

7 (S) 120120 TYPE |11 BARRI CADE EA 140 65. 00 9, 100. 00

8 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) MR 280 13. 00 3, 640. 00

9 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 5, 340 .30 1, 602. 00
10 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 7,700 .55 4, 235. 00
11 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 410 35. 00 14, 350. 00
12 (S) 120300 TEMPORARY PAVEMENT MARKER EA 280 4.00 1, 120. 00
13 (S) 128650 PORTABLE CHANGEABLE MESSAGE Sl GN EA 2 10, 000. 00 20, 000. 00
14 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 2, 280 21.00 47, 880. 00
15 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 22 300. 00 6, 600. 00
16 150605 REMOVE FENCE M 2, 310 8. 00 18, 480. 00
17 150645 REMOVE BARRI CADE EA 2 50. 00 100. 00
18 150662 REMOVE METAL BEAM GUARD RAI LI NG M 350 20. 00 7, 000. 00
19 150668 REMOVE FLARED END SECTI ON EA 2 200. 00 400. 00
20 150710 REMOVE TRAFFI C STRI PE M 1, 850 1. 50 2, 775. 00
21 150722 REMOVE PAVEMENT MARKER EA 410 1. 50 615. 00
22 150742 REMOVE ROADSI DE S| GN EA 58 130. 00 7, 540. 00
23 150805 REMOVE CULVERT M 280 75. 00 21, 000. 00
24 150820 REMOVE | NLET EA 4 900. 00 3, 600. 00
25 150821 REMOVE HEADWALL EA 1 800. 00 800. 00
26 150826 REMOVE MANHOLE EA 1 1, 100. 00 1, 100. 00
27 151270 SALVAGE METAL BRI DGE RAI LI NG M 183 24.00 4,392. 00
28 151540 RECONSTRUCT CHAI N LI NK FENCE M 150 60. 00 9, 000. 00
29 151568 RECONSTRUCT THRI E BEAM BARRI ER M 190 70. 00 13, 300. 00
30 151930 RELAY REI NFORCED CONCRETE Pl PE M 45 300. 00 13, 500. 00
31 152394 RELOCATE SI GN STRUCTURE EA 2 7, 000. 00 14, 000. 00
32 152438 ADJUST FRAME AND COVER TO GRADE EA 5 300. 00 1, 500. 00
33 152752 REPLACE SI GN PANEL ( ROADSI DE SI GN) EA 3 500. 00 1, 500. 00
34 (S) 153153 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 1, 920 5. 00 9, 600. 00

(45 MM MAXI MUM)
35 (S) 153154 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 3, 260 3.50 11, 410. 00

(60 MM MAXI MUM)



08-370204 Bl D245

08- SBD- 15- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
07/ 10/ 03 07/ 14/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
36 153210 REMOVE CONCRETE VB 200 70. 00 14, 000. 00
37 031387 REMOVE SURVEY MONUVENT EA 1 250. 00 250. 00
38 157550 BRI DGE REMOVAL LS LUVP SUM 180, 000. 00* 180, 000. 00
39 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5. 000. 00
40 190101 ROADVWAY EXCAVATI ON VB 33, 000 1. 00 33, 000. 00
41 190110 LEAD COVPLI ANCE PLAN LS LUVP SUM 7, 500. 00* 7.500. 00
42 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 1,785 40. 00 71, 400. 00
43 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 190 45. 00 8. 550. 00
44 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) VB 1,115 80. 00 89, 200. 00
45 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 256 40. 00 10, 240. 00
46 198001 | MPORTED BORROW VB 134, 000 9. 00 1, 206, 000. 00
47 (S) 203003 STRAW ( EROSI ON' CONTROL) TONN 72 400. 00 28, 800. 00
48 (S) 203026 MOVE- | N/ MOVE- OUT ( EROSI ON CONTROL) EA 4 500. 00 2, 000. 00
49 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 240 80. 00 19, 200. 00
50 (S) 203056 COWMERCI AL FERTI LI ZER ( ERCSI ON CONTROL) KG 2,010 2.00 4, 020. 00
51 (S) 208746 200 MM BI TUM NOUS COATED STEEL Pl PE M 150 16. 00 2. 400. 00
CONDUI T (1.63 MM THI CK)
52 260201 CLASS 2 AGGREGATE BASE VB 11, 000 35. 00 385, 000. 00
53 390155 ASPHALT CONCRETE ( TYPE A) TONN 20, 300 39. 00 791, 700. 00
54 394001 PLACE ASPHALT CONCRETE DI KE M 640 4.00 2. 560. 00
55 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 66 65. 00 4, 290. 00
AREA)
56 394052 SHOULDER RUMBLE STRI P STA 6 300. 00 1, 800. 00
(AC, ROLLED-IN | NDENTATI ONS)
57 401066 CONCRETE PAVEMENT ( RAMP TERM NI ) VB 420 250. 00 105, 000. 00
58 (S) 500001 PRESTRESSI NG CAST- | N- PLACE CONCRETE LS LUMP SUM 100, 000. 00* 100, 000. 00
59 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 412 220. 00 90, 640. 00
60 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 2,275 530. 00 1, 205, 750. 00
61 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 87 590. 00 51, 330. 00
62 (F) 510086 STRUCTURAL CONCRETE, APPROACH SLAB VB 187 575. 00 107, 525. 00
(TYPE N)
63 (F) 510129 CLASS 2 CONCRETE (BOX CULVERT) VB 111 1, 200. 00 133, 200. 00
64 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 55 1, 200. 00 66, 000. 00
65 (S) 519124 JO NT SEAL ASSEMBLY (MR 60 MV) M 76 180. 00 13, 680. 00
66 (SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 315, 000 1. 00 315, 000. 00
67 (S) 520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 3, 457 1. 00 3. 457. 00
68 (S) 520107 BAR RElI NFORCI NG STEEL (BOX CULVERT) KG 13, 120 1. 00 13, 120. 00
69 560203 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED KG 1,720 6. 00 10, 320. 00

W TH WALKWAY)



08-370204 Bl D245

08- SBD- 15- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
07/ 10/ 03 07/ 14/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

70 (S) 560204 I NSTALL SI GN STRUCTURE ( BRI DGE MOUNTED KG 1,720 2.00 3, 440. 00
W TH WALKWAY)

71 560218 FURNI SH SI GN' STRUCTURE ( TRUSS) KG 3, 670 5. 00 18, 350. 00

72 (S) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 3. 670 2.00 7.340. 00

73 (S) 561008 760 MM CAST- | N- DRI LLED- HOLE M 5 1, 100. 00 5, 500. 00
CONCRETE PI LE (S| GN' FOUNDATI ON)

74 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 6 1, 200. 00 7,200. 00
CONCRETE PI LE (S| GN FOUNDATI ON)

75 566011 ROADSI DE SI GN - ONE POST EA 48 315. 00 15, 120. 00

76 566012 ROADSI DE SI GN - TWO POST EA 5 865. 00 4, 325. 00

77 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 5 210. 00 1, 050. 00
METHOD)

78 568021 I NSTALL FRAMED SI GN PANEL EA 2 2, 900. 00 5, 800. 00

79 620910 450 MM ALTERNATI VE Pl PE CULVERT (TYPE A) M 180 250. 00 45, 000. 00

80 620911 450 MM ALTERNATI VE Pl PE CULVERT (TYPE B) M 31 260. 00 8, 060. 00

81 620914 600 MM ALTERNATI VE Pl PE CULVERT (TYPE A) M 86 180. 00 15, 480. 00

82 620915 600 MM ALTERNATI VE Pl PE CULVERT (TYPE B) M 610 170. 00 103, 700. 00

83 650069 450 MM REI NFORCED CONCRETE Pl PE M 120 280. 00 33, 600. 00

84 650075 600 MM REI NFORCED CONCRETE PI PE M 73 200. 00 14, 600. 00

85 650080 975 MM REI NFORCED CONCRETE PI PE M 18 600. 00 10, 800. 00

86 703268 300 MM CORRUGATED STEEL Pl PE RI SER M 4 550. 00 2,200. 00
(2.01 MM THI CK)

87 703481 600 MM WELDED STEEL Pl PE CASI NG ( BRI DGE) M 48 600. 00 28, 800. 00

88 705336 450 MM ALTERNATI VE FLARED END SECTI ON EA 3 300. 00 900. 00

89 705337 600 MM ALTERNATI VE FLARED END SECTI ON EA 6 320. 00 1, 920. 00

90 707133 900 MM PRECAST CONCRETE Pl PE | NLET M 4 1, 000. 00 4, 000. 00

91 707471 900 MM PRECAST CONCRETE Pl PE RI SER M 10 1, 100. 00 11, 000. 00

92 721009 ROCK SLOPE PROTECTI ON VB 3 125. 00 375. 00
(FACING METHOD B)

93 721430 CONCRETE ( CHANNEL LI NI NG) VB 653 300. 00 195, 900. 00

94 (F) 721810 SLOPE PAVI NG ( CONCRETE) VB 66 600. 00 39, 600. 00

95 729010 ROCK SLOPE PROTECTI ON FABRI C M2 10 20. 00 200. 00

96 731502 M NOR CONCRETE (M SCELLANEOUS VB 440 370. 00 162, 800. 00
CONSTRUCTI ON)

97 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 2,516 3.00 7,548.00

98 ( SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 800 1. 00 800. 00

99 (S) 800391 CHAIN LI NK FENCE (TYPE CL-1.8) M 2,471 25. 00 61, 775. 00

100 810116 SURVEY MONUMENT ( TYPE D) EA 1 600. 00 600. 00



08-370204 Bl D245

08- SBD- 15- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 11
07/ 10/ 03 07/ 14/ 03

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
101 820107 DELI NEATOR ( CLASS 1) EA 170 35. 00 5, 950. 00
102 820141 OBJECT MARKER ( TYPE K- 1) EA 10 45. 00 450. 00
103 820151 OBJECT MARKER ( TYPE L-1) EA 4 45. 00 180. 00
104 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 160 90. 00 14, 400. 00
105 ( SF) 833032 CHAI N LI NK RAI LI NG (TYPE 7) M 216 120. 00 25, 920. 00
106 (F) 833140 CONCRETE BARRI ER ( TYPE 26) M 216 250. 00 54, 000. 00
107 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 2 2, 800. 00 5, 600. 00
108 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 6 2,100. 00 12, 600. 00
109 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 6 700. 00 4, 200. 00
110 (S) 840501 THERMOPLASTI C TRAFFI C STRI PE M 10, 900 .70 7, 630. 00
111 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG Vi 250 32.00 8, 000. 00
112 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 11, 800 . 60 7, 080. 00
113 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 775 3.00 2,325. 00
114 (S) 850120 PAVEMENT MARKER ( REFLECTI VE- RECESSED) EA 680 13. 00 8, 840. 00
115 (S) 860150 SI GNAL AND LI GHTI NG ( TEMPORARY) LS LUMP SUM 5, 000. 00* 5, 000. 00
116 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUVP SUM 60, 000. 00* 60, 000. 00
117 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 75, 000. 00* 75, 000. 00
118 (S) 860253 SI GNAL AND LI GHTI NG ( LOCATI ON 3) LS LUMP SUM 9, 000. 00* 9, 000. 00
119 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUVP SUM 210, 000. 00* 210, 000. 00
120 (S) 860792 COVMUNI CATI ON CONDUI T ( BRI DGE) M 330 40. 00 13, 200. 00
121 (S) 860796 SPRI NKLER CONTROL CONDUI T ( BRI DGE) M 220 30. 00 6, 600. 00
122 (S) 031388 LI GHTI NG ( BRI DGE) LS LUMP SUM 12, 000. 00* 12, 000. 00
123 (S) 031389 EMERGENCY VEHI CLE DETECTOR SYSTEM LS LUMP SUM 5, 000. 00* 5, 000. 00
124 999990 MOBI LI ZATI ON LS LUMP SUM 817, 000. 00* 817, 000. 00

TOTAL 8,537,829. 00



08-370204 Bl D245

08- SBD- 15-3 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
07/ 10/ 03 07/ 14/ 03
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

1 15, 000. 00* 15000. 00 15, 000. 00* 15000. 00 10, 000. 00~ 10000. 00 8, 000. 00~ 8000. 00

2 1, 000. 00 360000. 00 2,400. 00 864000. 00 1, 500. 00 540000. 00 1, 400. 00 504000. 00

3 4,000. 00* 4000. 00 4,000. 00* 4000. 00 7, 500. 00~* 7500. 00 5, 000. 00~ 5000. 00

4 65, 000. 00* 65000. 00 50, 000. 00* 50000. 00 125, 000. 00* 125000. 00 25, 000. 00* 25000. 00

5 50, 000. 00* 50000. 00 65, 000. 00* 65000. 00 50, 000. 00* 50000. 00 25, 000. 00* 25000. 00

6 160, 000. 00* 160000. 00 75, 000. 00* 75000. 00 150, 000. 00* 150000. 00 60, 000. 00* 60000. 00

7 30. 00 4200. 00 57.00 7980. 00 100. 00 14000. 00 100. 00 14000. 00

8 22.00 6160. 00 12. 00 3360. 00 12. 00 3360. 00 21.00 5880. 00

9 4.50 24030. 00 .25 1335. 00 .50 2670. 00 1.00 5340. 00
10 .50 3850. 00 .50 3850. 00 .50 3850. 00 .40 3080. 00
11 20. 00 8200. 00 21.00 8610. 00 25. 00 10250. 00 22.00 9020. 00
12 4.50 1260. 00 4.00 1120. 00 5. 00 1400. 00 4.00 1120. 00
13 10, 000. 00 20000. 00 25, 000. 00 50000. 00 15, 000. 00 30000. 00 14, 000. 00 28000. 00
14 25. 00 57000. 00 40. 00 91200. 00 30. 00 68400. 00 52.00 118560. 00
15 350. 00 7700. 00 550. 00 12100. 00 400. 00 8800. 00 300. 00 6600. 00
16 11.00 25410. 00 5. 00 11550. 00 10. 00 23100. 00 11. 00 25410. 00
17 500. 00 1000. 00 200. 00 400. 00 500. 00 1000. 00 100. 00 200. 00
18 34. 20 11970. 00 32.00 11200. 00 25. 00 8750. 00 40. 00 14000. 00
19 570. 00 1140. 00 250. 00 500. 00 250. 00 500. 00 300. 00 600. 00
20 7.00 12950. 00 1.25 2312. 50 2.00 3700. 00 6. 00 11100. 00
21 2.50 1025. 00 1.25 512. 50 3.00 1230. 00 2.00 820. 00
22 220. 00 12760. 00 130. 00 7540. 00 100. 00 5800. 00 100. 00 5800. 00
23 80. 00 22400. 00 155. 00 43400. 00 125. 00 35000. 00 70. 00 19600. 00
24 750. 00 3000. 00 1, 050. 00 4200. 00 1, 000. 00 4000. 00 1, 000. 00 4000. 00
25 1, 500. 00 1500. 00 780. 00 780. 00 1, 000. 00 1000. 00 1, 200. 00 1200. 00
26 1, 500. 00 1500. 00 1, 550. 00 1550. 00 1, 000. 00 1000. 00 1, 200. 00 1200. 00
27 45. 00 8235. 00 24.00 4392. 00 25.00 4575. 00 40. 00 7320. 00
28 58. 00 8700. 00 61. 00 9150. 00 60. 00 9000. 00 60. 00 9000. 00
29 68. 00 12920. 00 72.00 13680. 00 75. 00 14250. 00 70. 00 13300. 00
30 265. 00 11925. 00 200. 00 9000. 00 230. 00 10350. 00 200. 00 9000. 00
31 7, 800. 00 15600. 00 7, 600. 00 15200. 00 3, 000. 00 6000. 00 3, 500. 00 7000. 00
32 500. 00 2500. 00 890. 00 4450. 00 550. 00 2750. 00 500. 00 2500. 00
33 1, 700. 00 5100. 00 530. 00 1590. 00 1, 500. 00 4500. 00 300. 00 900. 00
34 5.20 9984. 00 3.00 5760. 00 2.50 4800. 00 2.50 4800. 00
35 3.50 11410. 00 3. 00 9780. 00 3.00 9780. 00 2.50 8150. 00
36 35.00 7000. 00 60. 00 12000. 00 45. 00 9000. 00 125. 00 25000. 00
37 10. 00 10. 00 515. 00 515. 00 250. 00 250. 00 500. 00 500. 00
38 180, 000. 00* 180000. 00 180, 000. 00* 180000. 00 180, 000. 00* 180000. 00 75, 000. 00* 75000. 00
39 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 5, 000. 00~ 5000. 00 5, 000. 00~ 5000. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

08-370204

08- SBD- 15-3
07/ 10/ 03
SECOND
BI D AMOUNT

29. 00 957000. 00
10, 000. 00* 10000. 00
8. 00 14280. 00
10. 00 1900. 00
40. 00 44600. 00
16. 00 4096. 00
6. 50 871000. 00
400. 00 28800. 00
500. 00 2000. 00
75. 00 18000. 00
2.00 4020. 00
155. 00 23250. 00
22.00 242000. 00
46. 90 952070. 00
6. 85 4384. 00
115. 00 7590. 00
215. 00 1290. 00
115. 00 48300. 00
115, 000. 00* 115000. 00
240. 00 98880. 00
420. 00 955500. 00
650. 00 56550. 00
455. 00 85085. 00
650. 00 72150. 00
1, 900. 00 104500. 00
660. 00 50160. 00
1.10 346500. 00
1.50 5185. 50
1.05 13776. 00
8. 00 13760. 00
5.00 8600. 00
5.50 20185. 00
1.00 3670. 00
2,500. 00 12500. 00
2, 800. 00 16800. 00
320. 00 15360. 00
1, 000. 00 5000. 00
200. 00 1000. 00
450. 00 900. 00

SUMMARY OF REMA
THI RD
Bl D AMOUNT
8. 00 264000. 00
1, 590. 00* 1590. 00
65. 00 116025. 00
20. 00 3800. 00
75. 00 83625. 00
45. 00 11520. 00
8. 50 1139000. 00
400. 00 28800. 00
425. 00 1700. 00
73. 00 17520. 00
2.00 4020. 00
145. 00 21750. 00
30. 00 330000. 00
49. 50 1004850. 00
7.25 4640. 00
65. 00 4290. 00
270. 00 1620. 00
200. 00 84000. 00
90, 000. 00* 90000. 00
500. 00 206000. 00
335. 00 762125. 00
975. 00 84825. 00
670. 00 125290. 00
1, 080. 00 119880. 00
2,880. 00 158400. 00
470. 00 35720. 00
1.15 362250. 00
1.60 5531. 20
1.05 13776. 00
8. 60 14792. 00
5.70 9804. 00
6. 90 25323. 00
1.15 4220. 50
1, 810. 00 9050. 00
2,080. 00 12480. 00
330. 00 15840. 00
915. 00 4575. 00
210. 00 1050. 00
2,385.00 4770. 00

NI NG BI DDERS
FOURTH
Bl D AMOUNT

10. 00 330000. 00
5, 000. 00* 5000. 00
50. 00 89250. 00
20. 00 3800. 00
52.00 57980. 00
15. 00 3840. 00
12. 00 1608000. 00
450. 00 32400. 00
500. 00 2000. 00
75. 00 18000. 00
2.00 4020. 00
150. 00 22500. 00
40. 00 440000. 00
50. 00 1015000. 00
7.50 4800. 00
40. 00 2640. 00
225. 00 1350. 00
185. 00 77700. 00
110, 000. 00* 110000. 00
275. 00 113300. 00
525. 00 1194375. 00
675. 00 58725. 00
450. 00 84150. 00
875. 00 97125. 00
1, 250. 00 68750. 00
300. 00 22800. 00
1.00 315000. 00
1.50 5185. 50
1.00 13120. 00
8. 00 13760. 00
5.00 8600. 00
6. 00 22020. 00
2.00 7340. 00
850. 00 4250. 00
900. 00 5400. 00
300. 00 14400. 00
850. 00 4250. 00
250. 00 1250. 00
2,500. 00 5000. 00

Bl D245
PAGE 13
07/ 14/ 03
FI FTH
Bl D AMOUNT
21.00 693000. 00
5, 000. 00* 5000. 00
55. 00 98175. 00
25.00 4750. 00
70. 00 78050. 00
65. 00 16640. 00
12. 00 1608000. 00
400. 00 28800. 00
500. 00 2000. 00
70. 00 16800. 00
2.00 4020. 00
150. 00 22500. 00
38. 00 418000. 00
50. 00 1015000. 00
7.00 4480. 00
60. 00 3960. 00
350. 00 2100. 00
170. 00 71400. 00
100, 000. 00* 100000. 00
260. 00 107120. 00
569. 00 1294475. 00
650. 00 56550. 00
475. 00 88825. 00
600. 00 66600. 00
1, 200. 00 66000. 00
150. 00 11400. 00
1.20 378000. 00
1.50 5185. 50
1.00 13120. 00
4.00 6880. 00
3.00 5160. 00
4.00 14680. 00
1.00 3670. 00
1, 200. 00 6000. 00
1, 100. 00 6600. 00
200. 00 9600. 00
300. 00 1500. 00
250. 00 1250. 00
500. 00 1000. 00



| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

08-370204

08- SBD- 15-3
07/ 10/ 03
SECOND

BI D AMOUNT
110. 00 19800. 00
180. 00 5580. 00
120. 00 10320. 00
108. 00 65880. 00
150. 00 18000. 00
170. 00 12410. 00
385. 00 6930. 00
500. 00 2000. 00
325. 00 15600. 00
580. 00 1740. 00
601. 00 3606. 00
585. 00 2340. 00
435. 00 4350. 00
1, 000. 00 3000. 00
315. 00 205695. 00
940. 00 62040. 00
80. 00 800. 00
350. 00 154000. 00
2.60 6541. 60
2.00 1600. 00
25.00 61775. 00
900. 00 900. 00
30. 00 5100. 00
75. 00 750. 00
75. 00 300. 00
100. 00 16000. 00
120. 00 25920. 00
350. 00 75600. 00
2, 800. 00 5600. 00
2, 000. 00 12000. 00
710. 00 4260. 00
.60 6540. 00
26. 00 6500. 00
.62 7316. 00
4.00 3100. 00
12. 00 8160. 00
75, 000. 00* 75000. 00
75, 000. 00* 75000. 00
90, 000. 00* 90000. 00

SUMMARY OF REMA
THI RD

Bl D AMOUNT
200. 00 36000. 00
280. 00 8680. 00
200. 00 17200. 00
150. 00 91500. 00
230. 00 27600. 00
200. 00 14600. 00
375. 00 6750. 00
235.00 940. 00
315. 00 15120. 00
290. 00 870. 00
745. 00 4470. 00
725. 00 2900. 00
675. 00 6750. 00
285. 00 855. 00
370. 00 241610. 00
655. 00 43230. 00
5.50 55. 00
400. 00 176000. 00
5.00 12580. 00
5. 00 4000. 00
26. 00 64246. 00
2, 000. 00 2000. 00
35.00 5950. 00
35. 00 350. 00
35.00 140. 00
105. 00 16800. 00
125. 00 27000. 00
265. 00 57240. 00
3, 050. 00 6100. 00
2, 255.00 13530. 00
750. 00 4500. 00
1.15 12535. 00
63. 00 15750. 00
.80 9440. 00
2.10 1627. 50
3.15 2142.00
6, 000. 00* 6000. 00
90, 000. 00* 90000. 00
94, 000. 00* 94000. 00

NI NG BI DDERS
FOURTH

Bl D AMOUNT
225.00 40500. 00
225.00 6975. 00
230. 00 19780. 00
230. 00 140300. 00
225.00 27000. 00
230. 00 16790. 00
325. 00 5850. 00
650. 00 2600. 00
450. 00 21600. 00
500. 00 1500. 00
750. 00 4500. 00
650. 00 2600. 00
650. 00 6500. 00
350. 00 1050. 00
325. 00 212225. 00
500. 00 33000. 00
20. 00 200. 00
275. 00 121000. 00
3.00 7548. 00
2.00 1600. 00
25.00 61775. 00
1, 500. 00 1500. 00
35.00 5950. 00
50. 00 500. 00
50. 00 200. 00
100. 00 16000. 00
125. 00 27000. 00
350. 00 75600. 00
3, 000. 00 6000. 00
2,500. 00 15000. 00
750. 00 4500. 00
.75 8175. 00
35.00 8750. 00
.50 5900. 00
3.50 2712.50
15. 00 10200. 00
75, 000. 00* 75000. 00
75, 000. 00* 75000. 00
90, 000. 00* 90000. 00

Bl D245
PAGE 14
07/ 14/ 03
FI FTH
Bl D AMOUNT
220. 00 39600. 00
225.00 6975. 00
220. 00 18920. 00
220. 00 134200. 00
220. 00 26400. 00
220. 00 16060. 00
350. 00 6300. 00
420. 00 1680. 00
240. 00 11520. 00
700. 00 2100. 00
725. 00 4350. 00
700. 00 2800. 00
450. 00 4500. 00
500. 00 1500. 00
220. 00 143660. 00
520. 00 34320. 00
10. 00 100. 00
330. 00 145200. 00
3.00 7548. 00
6. 00 4800. 00
25.00 61775. 00
1, 000. 00 1000. 00
40. 00 6800. 00
50. 00 500. 00
50. 00 200. 00
100. 00 16000. 00
110. 00 23760. 00
230. 00 49680. 00
3, 000. 00 6000. 00
2, 000. 00 12000. 00
650. 00 3900. 00
1.20 13080. 00
26. 00 6500. 00
. 65 7670. 00
4.00 3100. 00
12. 00 8160. 00
65, 000. 00* 65000. 00
50, 000. 00* 50000. 00
50, 000. 00* 50000. 00



| TEM

118
119
120
121
122
123

124
TOT

08-370204
08- SBD- 15-3
07/ 10/ 03
SECOND
BI D AMOUNT
9, 000. 00* 9000. 00
219, 000. 00* 219000. 00
42.00 13860. 00
41. 00 9020. 00
14, 000. 00* 14000. 00
5, 000. 00* 5000. 00

860, 000. 00* 860000. 00
8,607, 014. 10

SUMMARY

OF REMA

8, 876, 289. 20

THI RD
Bl D AMOUNT
18, 000. 00* 18000.
217, 000. 00* 217000.
48. 00 15840.
36. 00 7920.
18, 000. 00* 18000.
23, 000. 00* 23000.
640, 000. 00* 640000.

NI NG BI DDERS

9,111, 776. 00

FOURTH

Bl D AMOUNT
10, 000. 00~ 10000.
225, 000. 00* 225000.
45. 00 14850.
45. 00 9900.
15, 000. 00~ 15000.
6, 500. 00* 6500.
410, 000. 00~ 410000.

Bl D245

PAGE 15
07/ 14/ 03
FI FTH
Bl D AMOUNT
7, 000. 00~* 7000.
150, 000. 00* 150000.
40. 00 13200.
40. 00 8800.
10, 000. 00* 10000.
5, 000. 00* 5000.
756, 520. 00* 756520.

9, 354, 468. 50



